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Policy and Legal Advice Centre  
Republic of Serbia 

 

    

 
                                    This project is funded  

                            by the European Union 

 
 

Terms of Reference (ToR) for a Short-Term assignment  
 

Technical assistance requested:  One (1) Senior Non-Key Expert in the area of prevention and control of 
illegal, unreported and unregulated (IUU) fishery activities 

Project Title: Policy and Legal Advice Centre (PLAC II), Serbia 
Ref:  EuropeAid/137065/DH/SER/RS 
Service Contract No.: (CRIS) 2016/375-724 
Main beneficiary: The European Integration Office of the Republic of Serbia and the 

Negotiating Team 
Target Beneficiaries: Representatives of the Ministry of Agriculture and Environmental 

Protection, competent veterinary and border inspectors and other 
relevant stakeholders involved in the prevention and control of IUU 
fishery activities 

Content of the assignment:  Assistance for improvements in the current system of control of fishery 
products 

Budget Line / Expert Category: Senior Non-Key Expert 
Duration of the assignment:  5 working days, spent during one mission planned for October 2016 

 
 

1. Relevant background information  

 
Background information in relation to PLAC II project: 

The scope of PLAC II project is to provide support to relevant national institutions in charge of alignment of national 
legal acts with the EU acquis and to contribute to further building of capacities of relevant national 
structures for successful carrying out of accession negotiations.  

The PLAC II project should achieve two results: 
RESULT 1 - Enhanced compatibility of national legislation with EU legislation and its effective implementation, 
RESULT 2 - Enhanced capacities of the relevant national structures for successful carrying out of accession 
negotiations. 

In general, the project aims at fostering the process of accession negotiations of Serbia by supporting the effective 
alignment of national legislation with the acquis and its implementation and by further building the capacities of 
involved carriers of the EU integration process in Serbia. After completion of screening process in 2015, Serbian 
public administration has entered into much more demanding and obliging exercise of accession negotiations, 
whereby each step and every decision should result in approaching actual membership in the EU. For this scenario 
to happen in accordance with planned dynamics, preparedness, adequate institutional capacity of public 
administration with highly competent staff is of crucial importance. In the core period of the negotiations, PLAC II 
Project shall support domestic line institutions and the negotiating structures both in performance of quality 
operational work in relation to harmonisation process and in the effective coordination during various stages and 
phases in the process for different negotiation chapters. 
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Background information in relation to Chapter 13 – Fisheries: 

As per Screening Report for Chapter 13 – Fisheries (Part IV: Conclusions and recommendations), the Republic of 
Serbia can be considered to be sufficiently prepared for negotiations on this chapter. Therefore, the Commission 
recommends the opening of accession negotiations with Serbia on chapter 13 – Fisheries. 

The acquis in this chapter consists of regulations, which do not require transposition into national legislation. Serbia 
does not have access to the sea and does not have any maritime fisheries activities. In regard with the assessment 
of the degree of alignment and implementing capacity, substantial parts of the acquis within Chapter 13 - Fisheries 
will not require particular implementation efforts. However, national legislation has to be adapted in some cases in 
order to ensure correct implementation and certain measures need to be implemented to ensure the correct 
application of the acquis. The necessary administrative capacity needs to be in place upon accession.  
 
 
2. Description of the assignment: 
 
2.1 Specific objectives 

In relation to results of screening and related to inspection and control (SR Ch13, Part III.b) before accession, 
Serbia needs to implement measures to prevent import or sale of fish or fish products from illegal, unreported and 
unregulated (IUU) fishing. In this connection and considering that Serbia is a land-locked country with processing 
capacities, a national catch certification scheme needs to be established, by which Serbia will get engaged in the 
fights against IUU fishing activities. 

The specific objective of this assignment is to provide assistance for establishing national catch certification scheme 
and provision of advice regarding efficient and effective system of control of imports and exports of fishery products 
to prevent IUU fishing activities. In this connection, the Regulation (EC) No 1005/2008 and other linked regulations 
shall be respected for establishing national catch certification scheme. 

 
2.2 Requested services 

The Senior NKE is expected to provide the following services: 

a) To analyse the existing legislation of the Republic of Serbia in the IUU fishery prevention area; 

b) To perform a gap analysis and develop proposal for implementation of measures preventing IUU fishery 
activities; 

c) To prepare suitable training material on main demands for prevention and control of IUU fishery activities; 
training material should be practical for representatives of beneficiary institutions and relevant stakeholders 
involved in prevention of IUU fishery activities, presenting in detailed way the system of control and 
obligations of different stakeholders; 

d) To deliver training in the area of control of imports and exports of fishery products for competent inspectors 
and processors/traders and related to the system of catch certification for prevention of IUU fishery activities. 

 
2.3 Outputs 

The Senior NKE is expected to deliver the following outputs: 

- A report on the findings of the analysis of the existing national legislation in the IUU fishery prevention 
area, with identification of gaps and proposals for implementation of measures preventing IUU fishery 
activities; 

-  Training material that is suitable and practical for two (2) specific groups, i.e. for competent veterinary 
inspectors and processors/traders and for border inspectors at import and export; 

- Deliver 2 days of training, of which 1-day training for each group of 20-30 participants. 
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2.4 Reporting  

The NKE shall provide the following reports by using the templates of the Project: 

- Final Mission Report, no later than 1 week after completion of tasks under this assignment. This report 
will include description of all activities and outputs provided by the NKE in the context of this assignment. 

 
Submission of reports:  

- Draft mission report shall be submitted to the Team Leader of the Project for review and comments at the 
end of the mission. 

- Final version of the mission report prepared in the relevant quality shall be submitted to the Team Leader 
of the Project for review, comments and final approval. The reports shall be signed by the NKE and the 
Team Leader responsible for endorsing the report.  

- The report and all prepared documents shall be submitted in hard copy and electronic version to the 
Team Leader of the project.  

 
2.5 Specifics 

The Senior NKE shall work under the guidance and follow the instructions of the Team Leader. The NKE shall 
collaborate with the project team, other experts involved and representatives of beneficiary institutions and national 
structures, as relevant.  

The NKE’s activities and outputs mentioned above may be adjusted by the Team Leader at any stage in the 
implementation of the Project, depending on the evolving needs of the Project and main beneficiaries. Each of the 
short-term mission, its timing and duration shall be agreed with the Team Leader prior to each mission. 
 
2.6 Final use of intervention and perspectives for the future 

Training in prevention of IUU fishery activities will contribute to improving knowledge of the staff of MoAEP, 
veterinary and border Inspection and of other relevant stakeholders implementing in practice their tasks at the 
borders and in the processing facilities in frame of catch certification system alinged with EU standards. 

The MoAEP through TW light project plans further development of the system for prevention of IUU fishery 
activities. 
 
 
3. Expert input 

 
3.1. Total working days 
5 working days (WDs) in total have been planned for this assignment. 
 
3.2. Period of the assignment 
October 2016 
 
3.3. Starting day 
It is expected that the work will be performed during one mission in October 2016 and starting from 10 October 
2016 onwards. However, exact starting date will be agreed at a later stage. 
 
3.4. Location/Place of assignment 
The NKE has to deliver 100% of the input in Belgrade, Serbia. 
 
3.5. Working language 
English 
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4. Expert Profile 
 
4.1. Qualifications and skills (25 points) 

 A university degree (where a university degree has been awarded on completion of three years study in a 
university or equivalent institution) in Law, Natural Sciences, Agriculture, Veterinary or similar, relevant to the 
assignment 

 Proficiency in English language 

 Computer literacy (MS Office applications) 

 Fluency in Serbian is considered an advantage  
 
4.2. General professional experience (25 points) 

 Minimum 10 preferably 12 years of postgraduate professional experience in the field of Fishery 
 

4.3. Specific professional experience (50 points) 

 Minimum 5 preferably 8 years of postgraduate professional experience in the field of harmonisation (in 
particularly implementation) of legislation in relation to EU acquis and related to Chapter 13, gained in an EU 
member state, candidate or potential candidate country; 

 Proven professional experience in drafting legislation in the field of prevention and control of IUU fishery 
activities; 

 Previous professional experience, and/or knowledge of the legislation, of the Republic of Serbia in the 
respective area would be an advantage. 

 
 

5. Applications 
 
Applications (EU format CV and application letter, both in English) need to be submitted by e-mail to 
SEPLAC@altairasesores.es no later than 17:00 hrs, 15 September 2016, titled: “Application for the position – 
Senior Non-Key Expert in the area of prevention and control of IUU fishery activities”  
 
References must be available on request. Only short-listed candidates will be contacted.  
 
The Project is an equal opportunity employer.  
All applications will be considered strictly confidential.  
 
Advertised post is not available to civil servants or other officials of the public administration in the beneficiary 
country, Serbia.  
 
For more information, please contact Project Manager at Altair Asesores S.L.: m.garcia@altairasesores.es / Tel. 
+34 91 3952798  
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